

## **FY20 BLACK HAWK COLLEGE BIDS**

All bid meetings are held at the Quad City Campus in Building 1 – Black Hawk Room 255, except where noted in the Bid Documents. All bids are due by 2:00pm in Building 1-Room 244A unless a different location is specified in the Bid Documents. Please allow additional time if hand delivered directly to campus offices. Late bids will <u>not</u> be accepted.

Pasting this link in your browser will direct you to map directions to BHC QCC & EC locations: https://www.bhc.edu/about-us/maps-locations/

| Bid &<br>Addendum(if<br>applicable) | Title   | Pre-Bid Meeting<br>Attendance List  | Bid Opening Due Date<br>Bid Results(Contract for<br>Service ONLY not incl)   | Status   |
|-------------------------------------|---|---|--|--|
| <u>RFP 01-20</u><br>Addendum 1      | IT Auditing Services                                      | NONE Required   | Tuesday, September 3, 2019   | Awarded -Board Report#9526<br>InfoSight Inc<br>\$79,890  |
| <u>RFP 02-20</u>                    | Building 3 Chiller Replacement                            | Wednesday, August 14, 2019<br>MANDATORY<br>Planholders List   | Thursday, August 29, 2019<br><u>Tabulation Results</u>                       | Awarded -Board Report#9485<br>Mechanical Service Inc<br>\$866,423  |
| <u>RFP 03-20</u><br>Addendum 1      | IT Equipment and Service<br>Preferred Vendor(s) Dist Wide | Friday, September 13, 2019  | Thursday, October 3, 2019  | Awarded -Board Report#9514<br>CDW-G, Conference Technologies<br>Inc (CTI), PCM/En Pointe,<br>ConvergeOne,and Tri-City Electric<br>(TCE)<br>Contract Services |
| <u>RFP 04-20</u>                    | Building 3 AHU Replacement                                | Wednesday, January 22, 2020<br><u>Planholders List</u>  | Wednesday, February 5, 2020<br><u>Tabulation Results</u>                     | Awarded -Board Report#9555<br>Crawford Company<br>\$834,830  |
| <u>RFP 05-20</u>                    | Pavement Replacement and<br>Concrete Repairs, Dist Wide   | Thursday, March 12, 2020 10am QC<br>Moline<br>AND<br>*EC, Galva 1:30pm Bldg A Rm A132A<br><u>Planholders List</u> | Thursday, March 26, 2020<br>Via conference call<br><u>Tabulation Results</u> | Awarded -Board Report#9561<br>Porter Brothers Asphalt and Sealing<br>\$395,352.46  |



## **FY20 BLACK HAWK COLLEGE BIDS**

All bid meetings are held at the Quad City Campus in Building 1 – Black Hawk Room 255, except where noted in the Bid Documents. All bids are due by 2:00pm in Building 1-Room 244A unless a different location is specified in the Bid Documents. Please allow additional time if hand delivered directly to campus offices. Late bids will <u>not</u> be accepted.

Pasting this link in your browser will direct you to map directions to BHC QCC & EC locations: https://www.bhc.edu/about-us/maps-locations/

| Bid &<br>Addendum(if<br>applicable)     | Title  | Pre-Bid Meeting<br>Attendance List | Bid Opening Due Date<br>Bid Results(Contract for<br>Service ONLY not incl)   | Status  |
|---|--|------------------------------------|--|---|
| <u>RFP 06-20</u><br>Addendum 1          | BHC Building 3 Asbestos<br>Abatement Project | NONE Required                      | Monday, May 4, 2020<br>Via conference call<br><u>Tabulation Results</u>      | Awarded -Board Report#9577<br>Husar Abatement, Ltd<br>\$269,000     |
| RFP 07-20<br>Attachment 1<br>Addendum 1 | Police Crossover Utility Vehicle             | NONE Required                      | Thursday, June 18, 2020<br>Via conference call                               | REBID - See RFP 10-20   |
| RFP 08-20<br>Attachment 1<br>Addendum 1 | EC 15 Passenger Mini Bus                     | NONE Required                      | Wednesday, July 29, 2020<br>Via conference call<br><u>Tabulation Results</u> | Awarded -Board Report#9636<br>Midwest Transit Equipment<br>\$51,553 |
| RFP 10-20<br>Attachment 1               | Police Crossover Utility Vehicle -<br>REBID  | NONE Required                      | Thursday, July 30, 2020<br>Via conference call<br><u>Tabulation Results</u>  | To be RE-BID at a later date due to COVID mfg restrictions          |
|   |  |                                    |  |   |